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UTILITIES

1. PRIOR TO THE START OF CONSTRUCTION, THE CONTRACTOR SHALL LOCATE ALL EXISTING
UTILITIES IN AND AROUND THE AREAS OF NEW CONSTRUCTION.

2. THE CONTRACTOR SHALL PROTECT ALL  EXISTING UTILITIES.

3. LOCATIONS OF UNDERGROUND UTILITIES SHOWN ON THE DRAWINGS WERE OBTAINED
FROM AVAILABLE RECORDS. THE CONTRACTOR SHALL VERIFY ALL LOCATIONS AND
ELEVATIONS AND SHALL TAKE ALL PRECAUTIONARY MEASURES NECESSARY TO PROTECT
UTILITY LINES WHETHER SHOWN OR NOT SHOWN.

4. PRIOR TO ANY EXCAVATION IN THE VICINITY OF ANY EXISTING UNDERGROUND FACILITIES,
INCLUDING ALL WATER, SEWER, STORM DRAIN, GAS, PETROLEUM PRODUCTS, OR OTHER
PIPELINES; ALL BURIED ELECTRIC  POWER, COMMUNICATIONS, OR TELEVISION CABLES;
ALL TRAFFIC SIGNAL AND STREET LIGHTING FACILITIES; AND ALL ROADWAY, STATE
HIGHWAY, AND RAILROAD RIGHTS-OF-WAY, THE CONTRACTOR SHALL NOTIFY THE
RESPECTIVE AUTHORITIES REPRESENTING THE OWNERS OR AGENCIES RESPONSIBLE FOR
SUCH FACILITIES NOT LESS THAN 2 DAYS NOR MORE THAN 7 DAYS PRIOR TO EXCAVATION
SO THAT A REPRESENTATIVE OF SAID OWNERS OR AGENCIES CAN BE PRESENT DURING
SUCH WORK IF THEY SO DESIRE.  IN THE CASE OF THE UNDERGROUND UTILITY SERVICE
ALERT CENTER, THIS NOTICE WILL GIVE THEM TIME TO MARK THE LOCATION OF THE
UTILITIES.

5. THE CONTRACTOR SHALL ALSO NOTIFY THE REGIONAL OR LOCAL UNDERGROUND
SERVICE ALERT COMPANY AT LEAST 3 DAYS, BUT NO MORE THAN 7 DAYS, PRIOR TO SUCH
EXCAVATION.

GENERAL

1. THE CONTRACTOR SHALL TAKE ALL PRECAUTIONARY MEASURES
NECESSARY TO PROTECT EXISTING IMPROVEMENTS WHICH ARE
TO REMAIN IN PLACE FROM DAMAGE.  ALL IMPROVEMENTS
DAMAGED BY THE  CONTRACTOR'S OPERATIONS SHALL BE
EXPEDITIOUSLY REPAIRED OR RECONSTRUCTED AT THE
CONTRACTOR'S EXPENSE WITHOUT ADDITIONAL COMPENSATION.

2. THE CONTRACTOR SHALL PROPERLY DISPOSE OF ALL DEBRIS
FROM DEMOLITION AT CONTRACTORS EXPENSE.

3. THE CONTRACTOR SHALL DISPOSE OF ALL NON-ORGANIC WASTES
SUCH AS  PIPING, ROCK RUBBLE ETC... AT AN APPROVED LANDFILL
OR, OTHER SUITABLE DISPOSAL SITES AT THE CONTRACTOR'S
EXPENSE.

4. CONTRACTOR SHALL RESTORE ALL SURVEY MONUMENTS THAT
ARE DAMAGED OR DESTROYED DURING CONSTRUCTION.

EROSION CONTROL

1. ALL SLOPES SHALL BE PROTECTED FROM EROSION DURING GRADING OPERATIONS AND THEREAFTER,
UNTIL INSTALLATION OF FINAL STABILIZATION MATERIAL.

2. THE CONTRACTOR IS RESPONSIBLE FOR IMPLEMENTATION AND MAINTENANCE OF EROSION CONTROL
MEASURES CONTAINED WITHIN THE CONTRACT SPECIFICATIONS OR AS REQUIRED  OTHER REGULATORY
AUTHORITIES.

3. THE CONTRACTOR SHALL ALSO PROVIDE ANY ADDITIONAL EROSION CONTROL MEASURES (E.G.
HYDROSEEDING, MULCHING OF STRAW, SAND BAGGING, DIVERSION DITCHES, ETC.) DICTATED BY FIELD
CONDITIONS TO PREVENT EROSION OR THE INTRODUCTION OF DIRT, MUD, OR DEBRIS INTO EXISTING
PUBLIC STREETS, WATERWAYS, OR ONTO ADJACENT PROPERTIES DURING ANY PHASE OF
CONSTRUCTION OPERATIONS.

4. LOCATE SPOILS SITES AND OTHER DEBRIS AREAS SO THEY DO NOT DRAIN DIRECTLY INTO THE
SACRAMENTO RIVER. GRADE SPOIL SITES TO REDUCE POTENTIAL FOR EROSION.

5. ABSORBENT BOOM SHALL BE AVAILABLE AT ALL TIMES DURING CONSTRUCTION. BOOM SHALL BE
STORED WITHIN 250 FEET OF THE SACRAMENTO RIVER CHANNEL TO BE READILY DEPLOYED FOR QUICK
CONTAINMENT OF ANY UNANTICIPATED SPILLS WITHIN OR ADJACENT TO THE RIVER
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DUST CONTROL

1. CONTROL DUST BY IMPLEMENTING THE FOLLOWING MEASURES:
· WATER ALL ACTIVE CONSTRUCTION AREAS AT LEAST TWICE DAILY
· LIMIT ONSITE VEHICLES TO A SPEED OF 15 MPH ON UNPAVED ROADS
· HAUL TRUCKS SHALL MAINTAIN AT LEAST TWO FEET OF FREEBOARD
· COVER ALL TRUCKS HAULING SOIL, SAND AND OTHER LOOSE MATERIALS
· APPLY NON-TOXIC BINDERS TO HYDROSEED AREA
· APPLY CHEMICAL SOIL STABILIZERS ON INACTIVE CONSTRUCTION AREAS
· PLANT VEGETATION AS SOON AS POSSIBLE
· COVER INACTIVE STORAGE PILES
· SWEEP STREETS IF VISIBLE SOIL MATERIAL IS CARRIED OUT FROM THE

SITE
· TREAT ACCESSES TO PAVED ROAD WITH A GRAVEL SURFACE
· PROPERLY TUNE CONSTRUCTION EQUIPMENT
· POST A SIGN WITH THE PHONE NUMBER AND PERSON TO CONTACT

REGARDING DUST COMPLAINTS. THIS PERSON SHALL RESPOND AND TAKE
CORRECTIVE ACTION
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