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CONSTRUCTION, INC.

CALIFORNIA STATE CONTRACTOR’S LICENSE NUMBER 630673
896 Aldridge Road Ste B, Vacaville, CA 95688 - Office: 707.451.2813 Fax: 707.450.0291

Jesse Clark— General Manager
Reclamation District 2035

45332 County Road 25
Woodland, CA 95776 ESTIMATE

Date Estimate #

jesse@rd2035.org
Cell 530-788-8452

09/18/24 091824-1

Erosion Control, Slope
Protection-
Sac River Woodland, CA.

DESCRIPTION & SCOPE Of WORK- Sac River Rock Slope
Protection

* Set up staging area, clear & grub, dig footing @ toe above waterline, remove
soil, prep for rip rap rock placement & place rock. Per 8.2.24 West Yost Plans

1. Mobilization / Demobilization $ Included
2. Erosion Control- install only, no SWPP or WPCP $ Included
3. Earthwork on Slope $ Included
4. Rock Rip Rap on Slope- 18"-24" angular Rip Rap rock $ Included
5. Hydroseeding Misc. $ Included
6. lIrrigation System Repair $ Included

** [tems 1 thru 6, Sub Total $ 195,000.00
EXCLUSIONS

Geo Tech, special testing and cost, survey by others, All permits (paid by owner),
signage, ALL electrical, conduit and sleeve runs, boring, liquidated damages, lime
or cement treatment of soil or base, Geo Grid or stabilization fabric, compaction or
inspection test cost, hazardous materials handling, weed abatement and control,
Fish and Game or Corp of Engineers inspections, reports or permits, dewatering or
damming of any kind, absorbent boom, working in muddy or unsuitable soil
conditions, drainage system, temp fence, temp power, as-builts, bonds, special
insurance, Caltrans permits, multi mobilizations, landscaping repairs or
maintenance, SWPP or WPCP, construction water & fees, temp or permanent
striping, thermoplastic striping, pressure washing or paint touch up of curbs or
striping, concrete, traffic control & plan, vandalism and anything not expressly
written or listed above in scope of work description.

NOTES

LCI will need to perform entire scope under one mobilization for items 1 thru 6. This
estimate is based on performing this work in suitable soil and site condition and not in rainy
winter conditions to prevent muddy working conditions and avoid washouts. No cherry
picking, or single selections of bid items will be allowed. Construction water will need to be
pulled from an onsite location and above scope of work is based on approximate start at
end of October 2024. LIC cannot be held responsible for any damage that may occur to
existing screen outlet and concrete housing because of the weight of equipment used on
slope and this scope of work being performed. LCI will provide minor traffic & pedestrian
control on site.

TOTAL $195,000.00

Bid is valid for 30 days. Please contact our office at (707) 451-2813 if you have any questions regarding this bid. THANK YOU!



